



कोलकाता पत्तन न्यास

KOLKATA PORT TRUST

सिविल इंजिनियरिंग विभाग / Civil Engineering Department

Details of contracts concluded during the Month of August, 2015 (above Rs. 10 lacs)

1	2	3	4	5	6	7	8	9	10	11	12	13	14
Tender No.	Item/ Nature of work	Mode of Tender Enquiry	Date of Publicatio n of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation	Nos. and names of parties not qualified after technical evaluation	Whet her contr act awar ded to lowe st tende rer/ Evalu ated L1	Contract No. & Date	Name of Contractor	Value of Contract (Rs.)	Schedule d date of completi on of supplies
1. NIT No.KOPT/ KDS/Civ/T/ 2027/08 Dt. 15.05.15	Work Order for thorough internal and external renovation of Pilot Station building at light house complex at Sagar Island, 24-Pgs. (south).	(i) Web- hoisting (ii) News- paper ad., (iii) Notice board display at all relevant KoPT offices	25.05.15	Two bids	18.6.15	1 (one)	M/s. Parbati Construction.	Nil	Yes	KOPT/ KDS/Civ/ T/ 2027/ 838 Dt. 13.08.15	M/s. Parbati Construction.	17,03,764.03 (At. par).	6(six) months i. e. up to 12.02.16
							1. M/s. T.M.						P.T.O.

AD.
14/9

Head Office: 15, Strand Road, Kolkata – 700001 * Phone: (033) 22303451 (Extn. 365)

2. NIT No.KOPT/ KDS/Civ/T/ 2011/80 Dt. 10.0315	Work order for Patch repairing to the carriage ways of different Roads (Hide Road, Coal Dock Road, Sonapur Road, Oil Installation Road) under K.P.Docks to maintain them in good motorable condition,as and when required,for the period of one year from the date of order,K.P.Docks(2015-16).	-do-	15.03.15	-do-	09.4.15	1(one)	Construction. M/S T.M. Construction R	Nil	yes	KOPT/ KDS/Civ/T/ 2011/874 dt.. 20.08.15	M/s. T.M. Construction.	26,11,226.34 (15.85 % above par).	12 (Twelve) months i.e. up to 19.08.16
3.NIT No.KOPT/ KDS/Civ/T/ 2029/10 Dt. 29.05.2015	Part - A. Work Order for "Cleaning and removing accumulated muck etc.From..... at Rabindra Setu & Brabourne Road Flyover including both sides approach and connected stairs for a period of one year from the date of w.o. Part - B. Maintenance & Upkeepment of Rabindra Setu Office maintenance of various electrical installation of R - Setu office and adjacent areas for a period of one year from the date of w.o.	- Do-	05.06.15	-do-	02.7.15	5 (Five)	4(Four) 1. M/S. Prico Enterprise. 2. M/s. Roy & Co. 3. M/s. Mukherjee Enterprise. 4. M/s.R.K . Enterprises.	1 (one) M/s.G.C. Enterprise.	Yes	KOPT/ KDS/Civ/T/ 2029/918 Dt. 27.08.15	M/s. Prico Enterprise.	20,55,418.56 (4.00 % above par).	12 (Twelve) Months i.e. up to 26.08.16

AD.
14/9

R 14/9