

Tender No.	Name of work	Date of publication of NIT	Nos. of tender received	Nos. & Names of parties qualified after technical evaluation	Weather contracts Awarded to lowest Tenderer -	Name of successful contractor	Value of contracts	Schedule date of completion of work.
1	2	3	4	5	6	7	8	9
KoPT/KDS/Mech/SE-II/ADV/556 dated 09.07.2020	Supply, Installation, Testing & Commissioning of 3 nos. 40 meter High Mast Tower for the illumination of mooring buoys at Jetty no. 7 & 8 at Budge Budge Petroleum Wharves, Budge Budge, KoPT	09.07.2020	FOUR	<p>Two firms technically commercially qualified after evaluation.</p> <p>M/s. Roshni Electricals Mfg. Co.</p> <p>M/s. Bajaj Electricals Ltd.</p>	Yes	M/s. Roshni Electricals Mfg. Co.	Rs. 67,93,186.48	100 days [24.11.2020 to 03.03.2021]